

# Support Proposal

**Helio/eMBO IT Infra & e-Appraisal Mobile App**

Version 7.2 • 20 Nov 2025

---



Alldev Softwares Private Limited

B-149, 1<sup>st</sup> Floor

Sector 63

Noida

201301

India

Tel: +91-120-432-4678 E-Mail: [sales@Alldev.com](mailto:sales@Alldev.com)

Last edited: 20/11/25

Copyright © 2017 Alldev Softwares Private Limited. All rights reserved.

No part of this publication may be reproduced, transmitted, transcribed, stored in a retrieval system, or translated into any language, in any form or by any means, electronic, mechanical, photocopying, recording, or otherwise, without prior written permission from Alldev Softwares.

All copyright, confidential information, patents, design rights and all other intellectual property rights of whatsoever nature contained herein are and shall remain the sole and exclusive property of Alldev Softwares. The information furnished herein is believed to be accurate and reliable.

However, Alldev Softwares assumes no responsibility for its use, or for any infringements of patents or other rights of third parties resulting from its use.

The Alldev Softwares name and Alldev Softwares logo are trademarks or registered trademarks of Alldev Software.

All other trademarks are the property of their respective owners

---

# Project Proposal by Alldev Softwares for “Helio IT Infra & e-Appraisal Mobile App” To Mr. Manik Malik

Version: 7.2

Revision Date: Nov 01, 2025

| Executive Sponsor  |                       |
|--------------------|-----------------------|
| Ankur Garg         | ankur.garg@Alldev.com |
| Signature          |                       |
| Technology Sponsor |                       |
|                    |                       |
|                    |                       |

## Table of Contents

|                                                   |           |
|---------------------------------------------------|-----------|
| <b>1 UNDERSTANDING OF REQUIREMENTS .....</b>      | <b>5</b>  |
| 1.1 EAPPRAISAL MOBILE APP.....                    | 5         |
| 1.2 EAPPRAISAL ANGULAR FRONT END.....             | 6         |
| 1.3 EAPPRAISAL BACKEND DOT NET.....               | 6         |
| 1.4 EAPPRAISAL AZURESQL (DATABASE).....           | 6         |
| 1.5 INFRA SUPPORT SCOPE FOR HELIO.....            | 7         |
| <b>2 TECHNOLOGIES &amp; SUPPORT PROCESS .....</b> | <b>9</b>  |
| <b>3 SUPPORT PROCESS.....</b>                     | <b>10</b> |
| <b>4 SUPPORT PACKAGE .....</b>                    | <b>11</b> |
| <b>5 ASSUMPTIONS.....</b>                         | <b>13</b> |
| <b>6 EXCLUSIONS.....</b>                          | <b>13</b> |
| <b>7 APPENDIX.....</b>                            | <b>14</b> |
| 7.1 CODE OWNERSHIP.....                           | 14        |
| 7.2 DELAY OWNERSHIP .....                         | 14        |
| 7.3 GLOSSARY OF TERMS.....                        | 14        |

## Document History

Paper copies are valid only on the day they are printed. Contact the author if you are in any doubt about the accuracy of this document.

## Revision History

| Revision Number | Revision Date | Summary of Changes                                                                             | Author                                                                             |
|-----------------|---------------|------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------|
| 7.1             | 22/05/25      | <ul style="list-style-type: none"><li>Change in Support Tenure</li><li>Rate revision</li></ul> | Ankur Garg<br>( <a href="mailto:ankur.garg@Alldev.com">ankur.garg@Alldev.com</a> ) |

|     |          |                            |                                       |
|-----|----------|----------------------------|---------------------------------------|
| 7.2 | 01/11/25 | • Change in Support Tenure | Ankur Garg<br>(ankur.garg@Alldev.com) |
|-----|----------|----------------------------|---------------------------------------|

## Reference

Please see the following documents for more information:

| Document Name                         | Version | Author |
|---------------------------------------|---------|--------|
| <a href="#">Mobile App - HLD.docx</a> | 1       |        |

## Distribution List

This document has been distributed to:

| Name        | Position | Company              | Action            |
|-------------|----------|----------------------|-------------------|
| Manik Malik | Client   | XYZ Infotech Pvt Ltd | Review & Response |

# 1 Understanding of Requirements

## 1.1 eAppraisal Mobile App

Client has a Xamarin based E-Appraisal Mobile application. This application used by employees of the organization for assessment and appraisal procedure.

As per current requirement, we need to propose a Support Process to keep application in work mode for all the users. Support process will cover following.

- Providing support for iOS & Android application.
- Analyzing & Fixing Error cases
- Analyzing & Fixing failure cases
- Production Bug Fixing
- Analyzing user reported cases
- Upgrading Mobile applications for newer Android, iOS OS version as per compatibility
- Upgrading Mobile applications for newer Android, iOS Devices as per compatibility
- Deploying new packages to Play Store and AppStore.

---

## 1.2 eAppraisal Angular Front End

As per current requirement, we need to propose a Support Process to keep application in work mode for all the users. Support process will cover following.

- Analyzing & Fixing Error cases
- Analyzing & Fixing failure cases
- Production Bug Fixing
- Analyzing user reported cases

## 1.3 eAppraisal Backend Dot Net

As per current requirement, we need to propose a Support Process to keep application in work mode for all the users. Support process will cover following.

- Analyzing & Fixing Error cases
- Analyzing & Fixing failure cases
- Production Bug Fixing
- Analyzing user reported cases
- 

## 1.4 eAppraisal AzureSQL (Database)

As per current requirement, we need to propose a Support Process to keep application in work mode for all the users. Support process will cover following.

- Analyzing & Fixing Error cases
- Analyzing & Fixing failure cases
- Production Bug Fixing
- Analyzing user reported cases

---

## 1.5 Infra Support Scope for Helio

- This is about server maintenance to keep the server up and running without issues. •

SQL Server database

Under this support multiple activities will be performed as mentioned below.

### **Azure managed cloud service components**

- ✦ Components covered
- ✦ Azure SQL
- ✦ Azure Notification Hub
- ✦ Azure App Service
- ✦ Blob Storage

### **One Time Activities**

- Review existing setup and propose best practice for improving backups and availability

### **Daily Activities**

- Proactive Monitoring Azure VM availability for both UAT and Production environments

### **Weekly Activities**

- Scheduled weekly monitoring of Azure managed cloud service components
- Verifying max CPU usage.
- Verifying available Disk size & usage.
- Verifying backup is working • Checking application status.
- Verifying for H/W errors.
- Cleaning temporary files.
- Review user account and activities.
- Verifying security & parameters (including SSL).
- Verifying alarm conditions like High CPU usage, high traffic load, high disk usage.

### **On-Demand**

- Applying new OS/Security patches.
- Updating source code files.
- Troubleshooting & fixing issues.
- Recovering server data.
- Identify top 10 long running queries.
- Restoring SQL Server data from available backup.

### **Support Window**

- Support Hours – 9 am to 6 PM (SGT) (Working Monday to Friday excluding Singapore Public Holidays)
- Response Time 4 Hours (SLA 90 %). Singapore holiday calendar published by MOM to be referred and followed.
- After office hours and weekend/public holiday support is available for planned activities only.

### **Deliverables**

- Monthly Report for reported issues with efforts taken (consumption) & other required information.
- Number of calls logged, resolved and pending
- Support package consumed and balance
- Submission of RCA



---

## 2 Technologies & Support Process

### Pre-requisites

- Access to existing code base
- Understanding/Flow document for existing application.
- Access to Dev/Staging env to play around the app for understanding. •

Access to Android, iOS Signing Key and Signing Certificates

### Technologies & Setup

- Existing Xamarin based Mobile application.
- Azure Cloud based infrastructure.

### 3 Support Process

- Single Point of Contact connected via Emails.
- Review meetings on demand basis
- Monthly report for Tickets, Status and Efforts
- Support Hours: 9 AM to 7 PM (SGT) (Working Monday to **Saturday**)
- Response Time: 4 Business Hours
- Resolution Time: Resolution time will be based on Priority of items as classified below.

|                                                 |                                                                                                                                                                            |                                                             |
|-------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------|
| <b>Priority 1</b><br><i>(Business critical)</i> | <b>Only available for production applications. Represents a complete loss of service or a significant feature that is completely unavailable, and no workaround exists</b> | <b>Solution within 6 Working Hour to Make it working</b>    |
| <b>Priority 2 (Degraded service)</b>            | Includes intermittent issues and reduced quality of service. A workaround may be available                                                                                 | 16 Working Hours or communicated as per case to case basis. |
| <b>Priority 3 (General issue)</b>               | Includes product questions or any optimization.                                                                                                                            | 16 Working Hours or communicated as per case to case basis. |

**Publishing New build will take time to get live as per respective Application Store guidelines and Procedure which is beyond our control.**

## 4 Support Package

### e-Appraisal Mobile App

| Duration           | Support Hours | Costing    |
|--------------------|---------------|------------|
| 6 Months           | 55 Hours      | INR 67,856 |
| Additional Efforts | 1 Hour        | INR 788    |

### e-Appraisal Web App

| Duration           | Support Hours | Costing     |
|--------------------|---------------|-------------|
| 6 Months           | 100 Hours     | INR 123,375 |
| Additional Efforts | 1 Hour        | INR 788     |

### e-Appraisal Database AzureSQL

| Duration           | Support Hours | Costing    |
|--------------------|---------------|------------|
| 6 Months           | 30 Hours      | INR 37,012 |
| Additional Efforts | 1 Hour        | INR 788    |

### Cloud Infra Structure

| Duration           | Support Hours | Costing    |
|--------------------|---------------|------------|
| 6 Months           | 50 Hours      | INR 65,625 |
| Additional Efforts | 1 Hour        | INR 893    |

**Total Costing for 6 Months Support Service: INR 2,93,868/-**

**Support Service Period: 1<sup>th</sup> Nov 2025 to 30<sup>st</sup> April 2026**

Payment Terms

| Milestone     | Percentage | Amount     |
|---------------|------------|------------|
| Advance       | 50%        | ₹ 146,934  |
| On Completion | 50%        | ₹ 146,934  |
| Total         | 100%       | ₹ 2,93,868 |

---

## 5 Assumptions

### Engagement Level

- All software licenses and hardware for production environment will be provided by Customer.
- Customer will be providing required credentials and access of existing system and detailed information of environment etc.
- Timely feedback and availability of stakeholders for any clarification required during entire project duration.
- Adequate client system configuration with supported version of Mobile as per developed application.
- Complete support will be done from offsite.
- To ensure the timeline, Customer will give response/ feedback/ approval in 3 working days.
- A dedicated Customer's Project Manager/Scrum Master will be available all required meetings and clarifications.
- Alldev and Customer will be mutually agreed on alternative approach in case of any technical challenge sought during the course of execution.
- Alldev assumes that during the course of this engagement all required stakeholders of Customer will be available to guide/support the execution team.

## 6 Exclusions

- **Addressing Query/Feedback on PlayStore & App Store**
- Third party application integration other than any as mentioned in scope.
- Making any change in existing systems.
- Creating any data, Content or uploading any documents.
- Implementation of dynamic workflows, business rules and forms.
- Making any changes in the existing application for integration or any other requirement.
- Any feature which needs result and score calculations.
- Any feature or function which is not mentioned inside this proposal document.
- Any Timesheet Management for the deployed resources on the proposed project.
- Any new user registration process, user authentication.

---

## 7 Appendix

### 7.1 Code Ownership

The code will be owned by Client after completion of project and all payments are done. The final source code file will be sent to client after completion of project and payments done

### 7.2 Delay Ownership

Alldev softwares will take entire responsibility for any delay and keep client update about any delays in project due to any reason while try our best to cover up time

### 7.3 Glossary of Terms

| Term | Meaning                 |
|------|-------------------------|
| UAT  | User acceptance Testing |
|      |                         |
|      |                         |
|      |                         |
|      |                         |